
1. Business Name: 2. Submitting a bid: Yes No Maybe

3. Contact Person: 4. Phone #: 5. Fax #:

6. Email 7. Cert Number: 8. DIR Number:

9. Material Supplier or Subcontractor (License #): Other:

10.Work items we are bidding:

at
Please return this form by fax to: or email to:

We intend to seriously negotiate with qualified firms for project participation. Please call if aid is needed in 
obtaining bonding, lines of credit, insurance, equipment, materials, supplies, plans or related technical assistance.

For questions regarding this Invitation please call Bryan Lounsbury (951) 682-8308
(951) 682‐5872 estimating@rivconstruct.com

Include with your bid the Time required for Performance of your work and any Delivery Schedules so that we

can establish a Flexible Timeframe for your work. Plans & Specifications are available for viewing at our office 

or obtained from the Owner or portions may be emailed upon request. 

Structural Conc Br, Conc slab, HMA (Type A), Alt crash cushion system.

Please call if you need assistance in obtaining: bonding, insurance, equipment, materials, and/or supplies.

DBE Goal: 23%
Bid docs available on our website at bids.rivconstruct.com

Bids open Wednesday, December 14, 2022 @ 2:00 PM
Quotes for Services and Supplies requested for the following items for bid including, but not limited to:

Level 2 Critical Path Method Schedule, Time-Related Overhead (Wday), Dispute Resolution Advisor On-Site Meeting, Hourly Off-
Site Dispute-Resolution- Advisor-Related Tasks, Develop Water Supply, Construction Area Signs, Traffic Control System, Type Iii 

Barricade, Channelizer (Surface Mounted), Portable Radar Speed Feedback Sign System Day, Portable Flashing Beacons (Ea), 
Temporary Pavement Marker, Temporary Barrier System, Portable Changeable Message Sign (Ea), Alternative Temporary Crash 

Cushion System, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water 
Sampling And Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Soil Binder, Temporary Cover, 

Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Reinforced Silt Fence, 
Temporary Silt Fence, Temporary Construction Entrance, Temporary Concrete Washout, Treated Wood Waste, Contractor-
Supplied Biologist (Ls), Natural Resource Protection Plan, Clearing And Grubbing (Ls), Dust Palliative, Roadway Excavation, 

Shoulder Backing, (F) - Structure Excavation (Bridge), (F) - Structure Excavation (Retaining Wall), (F) - Structure Backfill (Bridge), 
(F) - Structure Backfill (Retaining Wall), Imported Borrow (Cy), Subgrade Enhancement Geotextile, Class A1, Soil Amendment, 
Plant (Group A), Plant Establishment Work, Wood Mulch, Duff (Sqft), Hydroseed, Compost (Cy), Incorporate Materials, Class 2 

Aggregate Base (Cy), Prime Coat, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt 
(Miscellaneous Area), Tack Coat, Cold Plane Asphalt Concrete Pavement, Remove Base And Surfacing, Prestressing Cast-In-Place 
Concrete, (F) - Structural Concrete, Bridge Footing, (F) - Structural Concrete, Bridge, (F) - Structural Concrete, Bridge (Polymer 
Fiber), (F) - Structural Concrete, Retaining Wall, Furnish Precast Prestressed Concrete Slab (Type Siv), Erect Precast Prestressed 
Concrete Deck Unit, Joint Seal (Mr 1"), (F) - Bar Reinforcing Steel (Bridge), (F) - Bar Reinforcing Steel (Retaining Wall), (F) - Bar 
Reinforcing Steel (Epoxy Coated) (Bridge), (F) - Bar Reinforcing Steel (Galvanized), Remove Retaining Wall (Lf), Prepare Concrete 

Bridge Deck Surface, Furnish Polyester Concrete Overlay, (F) - Place Polyester Concrete Overlay, Bridge Removal (Portion), 
Location A, Bridge Removal (Portion), Location B, 18" Corrugated Steel Pipe (.064" Thick), 24" Corrugated Steel Pipe (.138" 

Thick), 36" Corrugated Steel Pipe Inlet (.168" Thick), 24" Alternative Flared End Section, Remove Inlet, Remove Asphalt Concrete 
Overside Drain, Rock Slope Protection (300 Lb, Class Iv, Method B) (Cy), Rock Slope Protection Fabric (Class 8), Survey Monument 
(Type D), Prepare And Stain Concrete, (F) - Anti-Graffiti Coating, Remove Pavement Marker, Delineator (Class 1), Guard Railing 
Delineator, Pavement Marker (Retroreflective), Pavement Marker (Retroreflective- Recessed), Milepost Marker, Object Marker 

(Type N), Object Marker (Type P), Remove Roadside Sign, Furnish Single Sheet Aluminum Sign (0.063"-Unframed), Roadside Sign -
One Post, Midwest Guardrail System (Steel Post), Vegetation Control (Minor Concrete), Transition Railing (Type Wb-31), 

Alternative Crash Cushion System, Concrete Barrier (Type 60M), (F) - Concrete Barrier (Type 842B), (F) - Concrete Barrier (Type 
842 Modified), Remove Guardrail, Remove Concrete Barrier, Remove Crash Cushion, Paint Traffic Stripe (2-Coat), Paint Pavement 

Marking (2-Coat), 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), Remove Thermoplastic Traffic Stripe, 6" 
Rumble Strip (Asphalt Concrete Pavement), 12" Rumble Strip (Asphalt Concrete Pavement), Interconnection Conduit And Cable 

(Ls), Broadband Interconnection Conduit And Cable, Temporary Signal Systems, Temporary Flashing Beacon Systems, 2" Conduit 
(Bridge), 3" Conduit (Bridge), Mobilization

NOTE: Riverside Construction Company, Inc. is willing to break items of work into smaller increments to assist

DBE Contractors and Suppliers in obtaining work on this project. 100% Performance and

Payment bonds required. Subcontractor’s must possess a current contractor’s license. Please contact us for details.

The estimated cost of the project is $6,000,000

Is requesting quotations from all qualified DBE Sub-contractors and Material suppliers
performing commercially useful functions for the following project:

Caltrans No. 08-1G4704
Construction on State Highway in Riverside County near Lake Elsinore at Morrill Canyon Bridge and near 

Hemet at Strawberry Creek Bridge

Invitation to Bid

License 
4225 Garner Road Riverside, CA 92501
Phone: 951-682-8308 Fax: 951-682-5872

An Equal Opportunity Employer


