

County of Orange, OC Public Works
Mile Square Regional Park Phase I Groundwater Well

IFB# 080-2262205-RC2

October 7, 2021

1. BID SCHEDULE

Item	Section	Description	Unit	Quantity	Unit Price (in figures)	Item Total (in figures)
1	SP-9	PERMIT REQUIREMENTS	LS	1	\$	\$
2	SP-10	EROSION, SEDIMENT and CHEMICAL CONTROL PLAN	LS	1	\$	\$
3	SP-12	PROGRESS SCHEDULE (CPM)	LS	1	\$	\$
4	SP-24	MOBILIZATION AND TEMPORARY FACILITIES	LS	1	\$	\$
5(S)	SP-25	CONDUCTOR BOREHOLE, CASING, AND GROUT SEAL.	LF	20	\$	\$
6(S)	SP-26	PILOT BOREHOLE	LF	290	\$	\$
7(S)	SP-28	PILOT BOREHOLE GEOPHYSICAL SURVEYS AND ALIGNMENT/ DEVIATION TEST	LS	1	\$	\$
8(S)	SP-29	FINAL REAMED BOREHOLE	LF	290	\$	\$
9(S)	SP-30	CALIPER SURVEY	LS	1	\$	\$
10(S)	SP-31A	WELL CASING AND ACCESSORY TUBING - BLANK CASING	LF	152	\$	\$
11(S)	SP-31B	WELL CASING AND ACCESSORY TUBING - BLANK CASING AND END CAP	LF	20	\$	\$
12(S)	SP-31C	WELL CASING AND ACCESSORY TUBING - PERFORATED CASING	LF	130	\$	\$
13(S)	SP-31D	WELL CASING AND ACCESSORY TUBING - SOUNDING TUBE	LF	287	\$	\$
14(S)	SP-31E	WELL CASING AND ACCESSORY TUBING - GRAVEL FEED TUBE	LF	25	\$	\$
15(S)	SP-32	FILTER PACK AND FINE SAND	LF	290	\$	\$
16(S)	SP-33	ANNULAR SEAL	LF	20	\$	\$
17(S)	SP-34	MECHANICAL DEVELOPMENT	HR	72	\$	\$
18(S)	SP-35	MOBILIZATION AND DEMOBILIZATION OF TEST PUMP AND APPURTENANCES	LS	1	\$	\$
19(S)	SP-36	DEVELOPMENT BY PUMPING	HR	60	\$	\$
20(S)	SP-37	PUMPING TESTS	HR	39	\$	\$
21(S)	SP-38	WELL DISINFECTION	LS	1	\$	\$
22(S)	SP-39	COLOR VIDEO CAMERA SURVEY	LS	1	\$	\$
23(S)	SP-40	ALIGNMENT/DEVIATION AND CAPPING	LS	1	\$	\$
24(S)	SP-41	STANDBY TIME	HR	8	\$	\$
25(D) (S)	SP-42	DESTRUCTION OF THE BOREHOLE OR NEW WELL	LF	1	\$	\$
26(S)	SP-43a	VERTICAL TURBINE WELL PUMP AND MOTOR - VERTICAL TURBINE WELL PUMP AND MOTOR	LS	1	\$	\$

County of Orange, OC Public Works
Mile Square Regional Park Phase I Groundwater Well

IFB# 080-2262205-RC2

October 7, 2021

27(P) (S)	SP-43b	VERTICAL TURBINE WELL PUMP AND MOTOR - LINESHAFT AND COLUMN PIPE	LF	290	\$	\$
28(S)	SP-44	PUMP DISCHARGE PIPE ASSEMBLY	LS	1	\$	\$
29(S)	SP-45	WELL PUMP ELECTRICAL AND INSTRUMENTATION WORK	LS	1	\$	\$
30	SP-46	REINFORCED CONCRETE STRUCTURES	LS	1	\$	\$
31	SP-47	CHAIN LINK FENCE AND GATES	LS	1	\$	\$
32(A)	SP-48	SOUND WALLS	LF	500	\$	\$
33	SP-49	LANDSCAPE PLANTING	LS	1	\$	\$
34	SP-50	DEMobilIZATION	LS	1	\$	\$
35(D)	SP-51	SUPPLEMENTAL WORK	LS	1	\$86,807	\$86,807
36		ALLOWANCE No. 1	ALLOW	1	\$100,000	\$100,000
37		ALLOWANCE No. 2	ALLOW	1	\$5,000	\$5,000
			TOTAL BID AMOUNT (INCLUDING SUPPLEMENTAL WORK & ALLOWANCES):			\$

Abbreviations:

(A)	Additive Bid Item	CF = Cubic Foot	LF = Linear Foot
(D)	Deletable Bid Item	CY = Cubic Yard	LS = Lump Sum
(F)	Final Quantity Bid Item	DAY = Working Day	MO = Month
(NA)	Non-Adjustable Bid Item	EA = Each	TON = Ton (2,000 lbs)
(P)	Partial Payment Bid Item	GAL = Gallon	SF = Square Foot
(S)	Specialty Bid Item	LB = Pound	SY = Square Yard
ALLOW	Allowance	HR = Hour	T&M = Time & Materials