
 

 

                Invitation to Bid: DBE Subcontractors & Suppliers 
 

Project Information: Caltrans 04-2Q5704: For Construction on State Highway in Santa Clara County in and near 
Morgan Hill and San Jose at Various Locations    

Bid Due Date:        Wednesday, January 10, 2024, at 12:00 pm   
Overall DBE Goal 19% for:        

SWPPP/WPCP    Electrical 
Lead Remediation/Engineering Plan Demolition 
Asbestos Control Plan   Clear & Grub 
Construction Area Signs   Tree Removal 
Dewatering    Excavation 
Traffic Control    Grading 
Erosion Control    Minor Concrete 
Sweeping    Asphalt Paving 
Trucking     Misc Metal 
Landscape & Irrigation   CPM Scheduling 
Underground    Jack and Bore 
Instrumentation    Mechanical 
Plumbing    Well Driller/Abandonment 
Reinforcing Steel    Drilling/Temporary Shoring 
Structural Concrete    

 

Project Description: Replace stormwater pumps and construct drainage boxes. 

Contact/Bid Submission/ 
Scope Questions:   John Gasiorowski, Estimator  
    Estimating@jjalbanese.com  
    Phone: 408-727-5700;  Fax: 1-408-727-0366 
 
 Payment and Performance Bond may be required.  Please provide bond premium 

with bid. Contractor must have valid contractor’s license for work bid, and current 
DIR #.  

    
Contact for:  Bond and Insurance inquiry referral, line of credit referral, equipment rental. Section 3 

Small Business Concern certification assistance, or other assistance, contact:  
Diane Schmidt Ph: 408-200-4176   dschmidt@jjalbanese.com  

 
 
Bid Documents:   https://jjalbanese.egnyte.com/fl/ULsLNJ4Mbo  
 
 
 
Company/Contact Name: __________________________ DIR # :___________________Phone:  __________________       
 
Email:_____________________         DBE # : ________________________            Union(s): ____________________  
                              
                                                         Jos. J. Albanese, Inc. is an Equal Opportunity Employer 
 
            
           Joseph J Albanese, Inc. is signatory to the carpenter, cement mason, laborer, ironworker, block mason and operator unions. 
 

 

mailto:Estimating@jjalbanese.com
mailto:dschmidt@jjalbanese.com
https://jjalbanese.egnyte.com/fl/ULsLNJ4Mbo
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BID ITEM LIST 
 

 

 
Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

0001 070030 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM  

0002 080060 LEVEL 2 CRITICAL PATH METHOD 
SCHEDULE 

LS LUMP SUM LUMP SUM  

0003 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 250   

0004 090205 DISPUTE RESOLUTION BOARD ON-SITE 
MEETING 

EA 6 6,000.00 36,000.00 

0005 090210 HOURLY OFF-SITE DISPUTE-
RESOLUTION-BOARD-RELATED TASKS 

HR 20 200.00 4,000.00 

0006 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM  

0007 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM  

0008 120103 STATIONARY IMPACT ATTENUATOR 
VEHICLE 

DAY 4   

0009 120165 CHANNELIZER (SURFACE MOUNTED) EA 36   

0010 120320 TEMPORARY BARRIER SYSTEM LF 1,280   

0011 128651 PORTABLE CHANGEABLE MESSAGE 
SIGN (EA) 

EA 6   

0012 014105 ALTERNATIVE TEMPORARY CRASH 
CUSHION TL-3 

EA 5   

0013 130100 JOB SITE MANAGEMENT LS LUMP SUM LUMP SUM  

0014 130201 WATER POLLUTION CONTROL 
PROGRAM 

LS LUMP SUM LUMP SUM  

0015 130620 TEMPORARY DRAINAGE INLET 
PROTECTION 

EA 7   

0016 130640 TEMPORARY FIBER ROLL LF 770   

0017 130710 TEMPORARY CONSTRUCTION 
ENTRANCE 

EA 2   

0018 130730 STREET SWEEPING LS LUMP SUM LUMP SUM  

0019 036022 TEMPORARY DEWATERING AND NON-
STORM WATER DISCHARGE CONTROL 
SYSTEM 

LS LUMP SUM LUMP SUM  

0020 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM LUMP SUM  
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Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

0021 140003 ASBESTOS COMPLIANCE PLAN LS LUMP SUM LUMP SUM  

0022 160110 TEMPORARY HIGH-VISIBILITY FENCE LF 1,100   

0023 170103 CLEARING AND GRUBBING (LS) LS LUMP SUM LUMP SUM  

0024 190101 ROADWAY EXCAVATION CY 31   

0025 190105 ROADWAY EXCAVATION (TYPE Z-2) 
(AERIALLY DEPOSITED LEAD) 

CY 16   

0026 198010 IMPORTED BORROW (CY) CY 420   

0027 206405 REMOVE IRRIGATION FACILITY LS LUMP SUM LUMP SUM  

0028 210010 MOVE-IN/MOVE-OUT (EROSION 
CONTROL) 

EA 1   

0029 210270 ROLLED EROSION CONTROL PRODUCT 
(NETTING) 

SQFT 25,200   

0030 210300 HYDROMULCH SQFT 29,200   

0031 210350 FIBER ROLLS LF 1,300   

0032 210430 HYDROSEED SQFT 25,200   

0033 210610 COMPOST (CY) CY 78   

0034 260203 CLASS 2 AGGREGATE BASE (CY) CY 84   

0035 390100 PRIME COAT TON 0.1   

0036 390132 HOT MIX ASPHALT (TYPE A) TON 59   

0037 394090 PLACE HOT MIX ASPHALT 
(MISCELLANEOUS AREA) 

SQYD 200   

0038 398100 REMOVE ASPHALT CONCRETE DIKE LF 230   

0039 510094 (F) - STRUCTURAL CONCRETE, 
DRAINAGE INLET 

CY 15   

0040 650010 12" REINFORCED CONCRETE PIPE LF 18   
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Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

0041 650026 36" REINFORCED CONCRETE PIPE LF 68   

0042 014907 36" REINFORCED CONCRETE PIPE 
TRENCHLESS INSTALLATION METHOD 

LF 150   

0043 710102 ABANDON CULVERT (LF) LF 110   

0044 710132 REMOVE CULVERT (LF) LF 360   

0045 710150 REMOVE INLET EA 2   

0046 710370 SAND BACKFILL CY 30   

0047 740550 PUMPING PLANT EQUIPMENT LS LUMP SUM LUMP SUM  

0048 741001 PUMPING PLANT ELECTRICAL 
EQUIPMENT 

LS LUMP SUM LUMP SUM  

0049 750001 (F) - MISCELLANEOUS IRON AND STEEL LB 978   

0050 760010 DESTROY WELL EA 2   

0051 870009 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION 

LS LUMP SUM LUMP SUM  

0052 994650 BUILDING WORK LS LUMP SUM LUMP SUM  

0053 999990 MOBILIZATION LS LUMP SUM LUMP SUM  

 

  


	Project Description: Replace stormwater pumps and construct drainage boxes.

