

CITY OF CARSON  
**PROPOSAL BID SHEET**  
 FOR  
 CARRIAGE CREST PARK

**BID SCHEDULE**

NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	ITEM TOTAL
<b>Project Start Up</b>					
1	Mobilization (2% of Base Bid)	1	LS	\$	\$
2	Temporary Construction Chain-link Fence	2,250	LF	\$	\$
<b>General Civil Construction</b>					
3	A.C./A.B. Pavement at Parking Stalls	32,550	SF	\$	\$
4	A.C./A.B. Pavement at Drive Aisles	44,000	SF	\$	\$
5	P.C.C. Curb	3,060	LF	\$	\$
6	P.C.C. Curb and Gutter	100	LF	\$	\$
7	Curb Face Transition	30	LF	\$	\$
8	Curb Ramp	5	EA	\$	\$
9	Full-Depth A.C. Pavement	130	LF	\$	\$
10	3-Foot Wide V-Gutter	985	LF	\$	\$
11	Commercial Driveway	3	EA	\$	\$
12	Replacement Curb & Gutter	26	LF	\$	\$
13	Local Depression	1	EA	\$	\$
14	Mountable Curb	28	LF	\$	\$
15	Step-out Curb	900	LF	\$	\$
16	1-Foot Wide V-Ditch	410	LF	\$	\$
17	Parking Lot Striping	1	LS	\$	\$
18	City Street Curb & Gutter Replacement as requested by City	1	LF	\$	\$
19	City Street Sidewalk Replacement as requested by City	1	SF	\$	\$
<b>Storm Drain Construction</b>					
20	Atrium Drain	23	EA	\$	\$
21	Catch Basin and Grate	46	EA	\$	\$

22	4" PVC Storm Drain	3,325	LF	\$	\$
23	8" PVC Storm Drain	865	LF	\$	\$
24	12" PVC Storm Drain	810	LF	\$	\$
25	18" HDPE Storm Drain	970	LF	\$	\$
26	Storm Drain Clean Out	10	EA	\$	\$
27	Connect to Existing Maintenance Shaft	2	EA	\$	\$
28	MWS Units	2	EA	\$	\$
29	Rubber Surface Drain	1	EA	\$	\$
30	Grating Catch Basin	1	EA	\$	\$
31	Curb Opening Catch Basin	1	EA	\$	\$
32	4" Perforated Subdrain at Fields	825	LF	\$	\$
33	4" Subdrain at Walls	710	LF	\$	\$
34	Connect to Subdrain	5	EA	\$	\$
35	Storm Drain Manhole	3	EA	\$	\$
36	Connect to HDPE Pipe	9	EA	\$	\$
37	Inlet at V-Ditch	2	EA	\$	\$
<b>Utility Construction</b>					
38	Asphalt Concrete Trench Replacement	5	LF	\$	\$
39	Blanket Protection for Pipes	1	EA	\$	\$
Public Water:					
40	Connect to Existing Water Main	1	EA	\$	\$
41	2" Water Service	1	EA	\$	\$
Private Water:					
42	2" Reduced Pressure Backflow Preventor	1	EA	\$	\$
43	2.5" PVC Water Line	385	LF	\$	\$
44	2" PVC Water Line	545	LF	\$	\$
45	½" PVC Water Line	390	LF	\$	\$
46	Connect to Building	2	EA	\$	\$
Private Sewer:					
47	Connect to Existing Sewer Main	2	EA	\$	\$

48	4" PVC Sewer Line	460	LF	\$	\$
49	Sewer Clean Out	6	EA	\$	\$
50	Connect to Building	2	EA	\$	\$
<b>Demolition/Removal</b>					
51	Clear and Grub of Turf and Landscape Areas, Pulverize Turf	228,806	SF	\$	\$
52	Clear and Grub of Expansion Area, Complete	445,415	SF	\$	\$
53	Remove Existing Irrigation Lateral, Heads, Valves, Cap Existing Mainline	228,806	SF	\$	\$
54	Remove Existing Trees	45	EA	\$	\$
55	Remove Existing Shaded Picnic Shelters	2	EA	\$	\$
56	Remove Existing Sand in Play Area	275	SF	\$	\$
57	Remove Resilient Rubberized Surfacing in Play Area	4,395	SF	\$	\$
58	Remove Existing Play Equipment and Footings	1	LS	\$	\$
59	Remove Existing North Perimeter Fencing Fabric Only	449	LF	\$	\$
60	Remove Existing North Perimeter Fencing and Barbed Wire	694	LF	\$	\$
61	Remove Existing East Perimeter Fencing	739	LF	\$	\$
62	Remove Existing South Perimeter Fencing and Gate	135	LF	\$	\$
63	Remove Existing Baseball Chain-link Fence and Curb	750	LF	\$	\$
64	Remove Steel Railing at Existing Restroom and Concession Building	38	LF	\$	\$
65	Demolition and Removal of Existing Concrete Paving	28,765	SF	\$	\$
66	Remove Existing Basketball Hoops	3	EA	\$	\$
67	Remove Existing Trash Enclosures and Concrete Pad	1	LS	\$	\$
68	Demolition and Removal of Existing Restroom and Concessions Building	1,065	SF	\$	\$
69	Demolition and Removal of Existing Concrete Curb	588	LF	\$	\$
70	Demolition and Removal of Existing A.C. Paving	16,204	SF	\$	\$
71	Demolition and Removal of ADA Parking Signage	2	EA	\$	\$
72	Removal and Relocation of Bike	4	EA	\$	\$

	Rack				
73	Remove Existing Waste Receptacles	3	EA	\$	\$
74	Remove Existing Drinking Fountains	3	EA	\$	\$
75	Removal of Misc. Site Furnishings (Bleachers, Benches, Etc.)	1	LS	\$	\$
76	Demolition and Removal of Existing Sports Lighting	9	EA	\$	\$
77	Demolition and Removal of Existing Park Security Lighting	5	EA	\$	\$
78	Demolition and Removal of Existing Park Monument Sign	1	LS	\$	\$
79	Remove and Salvage Existing Scoreboards	1	LS	\$	\$
80	Demolition and Removal of Existing DG Pathway	7,500	SF	\$	\$
81	Demolition and Removal of Existing DG Concrete Edging	458	LF	\$	\$
82	Demolition and Removal of Existing Vehicular Gate	2	EA	\$	\$
83	Demolition and Removal of Existing Handball Wall	24	LF	\$	\$
84	Demolition and Removal of CMU Planter Seat Wall	137	LF	\$	\$
85	Removal and Relocation of Existing Street Light	1	LS	\$	\$
86	Soil Removal, Stockpiling & Disposal to Landfill as Non-RCRA Hazardous Soil	2,628	CY	\$	\$
<b>Grading/Drainage</b>					
87	Erosion Control	1	LS	\$	\$
88	Cut	14,800	CY	\$	\$
89	Fill	2,800	CY	\$	\$
90	Export	12,000	CY	\$	\$
91	Fine Grading	640,000	SF	\$	\$
92	8" PVC Storm Drain (Synthetic Turf)	654	LF	\$	\$
93	12" PVC Storm Drain (Synthetic Turf)	975	LF	\$	\$
94	1"x12" Flat Drains (Synthetic Turf)	1,500	LF	\$	\$
95	Nyoplast Basins (Synthetic Turf)	6	EA	\$	\$
96	Subgrade & Subdrain Liner (Synthetic Turf)	1	LS	\$	\$

97	Subgrade Treatment (Synthetic Turf)	112,643	SF	\$	\$
<b>Electrical/Lighting</b>					
98	Musco Sports Field Lighting	22	EA	\$	\$
99	Musco Court Lighting	6	EA	\$	\$
100	Electrical Service and Main Switchboard	1	LS	\$	\$
101	Park Security Lighting	50	EA	\$	\$
102	Parking Lot Lighting – Single Head	6	EA	\$	\$
103	Parking Lot Lighting – Twin Head	4	EA	\$	\$
104	Branch Circuit Conduit and Wiring, Pull Boxes, Distribution, Etc.	1	LS	\$	\$
105	Shade Shelter Lighting and Power Outlets	1	LS	\$	\$
<b>Hardscape</b>					
106	Natural Gray Concrete Paving	66,695	SF	\$	\$
107	Decomposed Granite Paving	11,018	SF	\$	\$
108	6” Wide DG Paving Concrete Header	1,253	LF	\$	\$
109	12” Wide Concrete Mowcurb Under Fencing	2,646	LF	\$	\$
110	Basketball Court Concrete Paving	9,400	SF	\$	\$
111	Basketball Court Plexipave Court Coloring and Striping	9,400	SF	\$	\$
112	Pickleball Court Concrete Paving	6,120	SF	\$	\$
113	Pickleball Court Plexipave Court Coloring and Striping	6,120	SF	\$	\$
114	Baseball Field Infield Mix	74,591	SF	\$	\$
115	Synthetic Turf at Soccer Fields	112,644	SF	\$	\$
116	Plastic Nailer (Synthetic Turf)	1,334	LF	\$	\$
117	Synthetic Turf 6” Permeable Base	1	LS	\$	\$
118	Dog Park Surface Mix	43,956	SF	\$	\$
119	SofSurfaces Resilient Rubberized Surfacing at Play Area	6,580	SF	\$	\$
120	Play Curb Header for Resilient Surfacing	324	LF	\$	\$
121	Concrete Risers	40	LF	\$	\$
122	Concrete Cheek Wall	150	LF	\$	\$
123	Steel Handrail	20	LF	\$	\$

124	6" Wide Concrete Mowcurb	280	LF	\$	\$
<b>Fencing</b>					
125	42" Ht. Chain-link Fencing	865	LF	\$	\$
126	5' Ht. Chain-link Fencing	857	LF	\$	\$
127	8' Ht. Chain-link Outfield Fencing	775	LF	\$	\$
128	8' Ht. Perimeter Chain-link Fencing	645	LF	\$	\$
129	10' Ht. Chain-link Fencing	1,296	LF	\$	\$
130	5' Ht. Lodgepole Fencing	258	LF	\$	\$
131	24' Ht. Netting Atop Chain-link Fencing	23,664	SF	\$	\$
132	Baseball Backstop Fencing and Netting	1	LS	\$	\$
133	Baseball Dugout Fencing	1	LS	\$	\$
134	Baseball Bullpen Fencing	1	LS	\$	\$
135	Baseball Soft-toss Batting Cage	1	LS	\$	\$
136	5'x8' Ht. Pedestrian Gate Within 10' Ht. Fencing	14	EA	\$	\$
137	16'x42" Ht. Maintenance Gate	1	EA	\$	\$
138	12'x10' Ht. Maintenance Gate	3	EA	\$	\$
139	5'x5' Ht. Decorative Park Pedestrian Gate	4	EA	\$	\$
140	5'x42" Ht. Pedestrian Gate	3	EA	\$	\$
141	12'x5' Ht. Maintenance Gate	3	EA	\$	\$
142	12'x8' Ht. Maintenance Gate	1	EA	\$	\$
143	5'x8' Ht. Maintenance Gate	8	EA	\$	\$
144	North Perimeter Fencing Chain-link Fabric	1,142	LF	\$	\$
145	Windscreen for North Perimeter Fencing	1,182	LF	\$	\$
<b>Site Furnishings</b>					
146	Miracle Recreation Playground Equipment	1	LS	\$	\$
147	Miracle Recreation Playground Equipment Installation	1	LS	\$	\$
148	Miracle Recreation Shade Sails	1	LS	\$	\$
149	Miracle Recreation Shade Sails Installation	1	LS	\$	\$
150	Greenfields Exercise Equipment	1	LS	\$	\$

151	Greenfields Exercise Equipment Installation	1	LS	\$	\$
152	ADA Parking Signage	9	EA	\$	\$
153	Drinking Fountains with Dog Bowl	4	EA	\$	\$
154	Dog Park Entry Pilaster	1	LS	\$	\$
155	Dog Park Shade Umbrellas	3	EA	\$	\$
156	Picnic Tables	12	EA	\$	\$
157	Accessible Picnic Tables	5	EA	\$	\$
158	26"x84" Contour Benches with Skateboard Resistant Bumps	47	EA	\$	\$
159	Square Waste Receptacles	38	EA	\$	\$
160	Ball Field Equipment (Bases, Plates, Batrack)	1	LS	\$	\$
161	Scoreboards	5	EA	\$	\$
162	Soccer Field Goal Pairs	2	EA	\$	\$
163	Basketball Posts and Nets	4	EA	\$	\$
164	Pickleball Posts and Nets	3	EA	\$	\$
165	Volleyball Posts and Nets	2	EA	\$	\$
166	24" Square Pedestal Service Table	3	EA	\$	\$
167	Barbeques	3	EA	\$	\$
168	Bleachers	6	EA	\$	\$
169	Dugout Benches	6	EA	\$	\$
<b>Architecture</b>					
170	Restroom/Concession Building (Baseball Field Complex)	1,042	SF	\$	\$
171	Restroom Building (Southeast Lot)	336	SF	\$	\$
172	Storage Building (Southeast Lot)	336	SF	\$	\$
173	Storage Shed (Southeast Lot)	90	SF	\$	\$
174	30'x30' 'Orlando' Model Entry Breezeway Shelter (Southeast Lot)	1	EA	\$	\$
175	30' 'Charleston' Model Hexagon Shade Structures	3	EA	\$	\$
176	Bleacher Shade Structures & Installation	6	EA	\$	\$
177	Trash Enclosures	2	EA	\$	\$
178	Park Monument Reader Board Sign	1	EA	\$	\$

<b>Irrigation</b>					
179	Turf Irrigation (Rotary)	153,645	SF	\$	\$
180	Shrub Irrigation (Bubbler/Rotary)	75,161	SF	\$	\$
181	Tree Irrigation (Bubbler)	392	EA	\$	\$
182	Point of Connection & Controller Upgrade	1	LS	\$	\$
<b>Landscape</b>					
183	Soil Preparation	228,806	SF	\$	\$
184	Soil Testing for Fertility and Agricultural Suitability	3	EA	\$	\$
185	24" Box Trees	124	EA	\$	\$
186	36" Box Trees	72	EA	\$	\$
187	1 Gal. Container Planting	1,604	EA	\$	\$
188	5 Gal. Container Planting	2,095	EA	\$	\$
189	15 Gal. Container Planting	184	EA	\$	\$
190	Install Turf Sod	153,645	SF	\$	\$
191	3" Mulch Layer in Landscape Areas	696	CY	\$	\$
192	3" Mulch Layer in Utility Access Area	138	CY	\$	\$
193	90-Day Maintenance	228,806	SF	\$	\$
194	Allowance	1	LS	\$750,000	\$750,000
TOTAL BASE BID AMOUNT		FIGURES			
		WORDS			

The undersigned agrees that these Contract Bid Forms constitute a firm offer to the Owner which cannot be withdrawn for the number of days indicated in the Invitation for Bids from and after the bid opening date, or until a Contract for the Work is fully executed by the owner and another contractor, whichever is earlier. The undersigned also agrees that if there is a discrepancy between the written amount of the Bid Price and the numerical amount of the Bid Price, the written amount shall govern. In case of any discrepancy between the unit price and the extended total, the unit price shall prevail.

Attached hereto is cash, a certified check, a cashier's check, or a bidder's bond in the amount of